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NARRATIVE PROPOSAL/RANKING CRITERIA 

1. COMMUNITY NEED  
A. TARGET AREA AND BROWNFIELDS   
Historical Context:  The proposed property is located in Lewisville, Texas (population 101,074), 
25 miles north of Downtown Dallas and 17 miles north of the Dallas/Ft. Worth International 
Airport (DFW).  Over the past 50 years, the City and entire Dallas region has experienced a 
population and economic boom despite the late 1970's and late 2000's recessions.  According 
to 2013 population data, Lewisville residents identify as White (46.6%), Hispanic or Latino 
(31.1%), African American (9.9%), Asian (7.6%), Native American (0.07%), other races (0.4%), 
and from two or more races (3.3%).  Today, due to its location near Dallas and DFW and the 
placement of Interstate 35 through the heart of the City, Lewisville is one of the fastest-growing 
municipalities in the United States and due to our consistently warm climate and proximity to 
Lewisville Lake, we are a recreational hub for the Dallas – Fort Worth Metroplex.  Top 
employers include JPMorgan Chase, Lewisville Independent School District, Nationstar 
Mortgage, numerous car and boat dealerships, and several food distribution companies.  
Lewisville is aggressively revitalizing its Old Town area with shopping, restaurants, recreation, 
and multi-use developments (located within one mile of the proposed property).  Due to its 
popularity, rapid population growth, and land constraints from neighboring cities, the City of 
Lewisville is severely limited in available property for economic expansion. 
 
Proposed Site History:  The site (77.5 acres total) is located at 640 Texas 121 Business, 
Lewisville, Texas 75057.  The property is owned by the Denton County Transportation Authority 
(DCTA) purchased through condemnation due to property tax abandonment.  Portions of the 
property (30 acres) have already undergone environmental assessment and these areas now 
house the DCTA Operations and Maintenance facility, parking lot and driveways, and 
equipment staging areas.  The balance of the property (46 acres) remains as vacant, unused 
land. The entire property site has had multiple, documented uses over the years.  From the 
1940s to the late 1990s, the site's central portion was used for rural farming where fertilizers 
and pesticides were used.  From the mid-1960s to the early 1980s gravel mining operations 
occurred on the northern and southern portions.  After the mining operations ceased, the 
quarries were filled with rock and construction materials from the 1980s until the early 2000s.  
We also have documented that a junkyard was located on the northwestern portion of the site 
in the early 2000s and illegal dumping of household trash, construction materials, tires, drums 
and road construction materials occurred throughout the site until 2011, when DCTA Facilities 
were constructed on-site. These uses (i.e. landfilling operations, numerous on-site unlabeled 
drums, and former junkyard) constitute recognized environmental conditions (REC) to the site. 
 

 

 

 

 



Denton County Transportation Authority 
Lewisville Maintenance Facility Phase II Subsurface Investigation Project 
_____________________________________________________________________________________ 

2 | P a g e  
 

TABLE 1 – DEMOGRAPHIC INFORMATION* 
 Target Area - 

Census Tract 
0216.19** 

City - Lewisville State - Texas National – U.S. 

Population: 2,658 101,074 26,092,033 314,107,084 
Unemployment: 8.3% 4.6% 4.9% 5.0%*** 
Poverty Rate: 20.28% 10.6% 17.7% 15.6% 
Minority: 69.11% 34.7% 27.7% 37.2% 
Median Household 
Income: 

$50,813 $58,559 $52,576 $53,482 

*All data are from the 2014 American Community Survey data profile are available at www.factfinder.census.gov 
unless otherwise specified.  **All Target Area data from 2014 Federal Financial Institutions Examination Council at 
https://geomap.ffiec.gov/FFIECGeocMap/GeocodeMap1.aspx.  ***Bureau of Labor Statistics (The Employment 
Situation – March 2016) at www.bls.gov/news.release/pdf/empsit.pdf.     

Brownfields Site Description (nature and extent):  Based on a review of historical information 
and as described from above, the site consisted of vacant land with a rural farmstead, gravel 
mining operations, landfilling of the quarries, a junkyard, and illegal dumping of household 
trash, construction materials, tires, drums (approximately 75+) and road construction materials 
occurred throughout the site until 2010.  The drums and barrels located on the site are 
currently empty (bungs are missing or were removed upon dumping), though many have 
collected rainwater and have an unidentified oily substance within, which is believed to be 
petroleum and/or petroleum-based. This project is to perform a Phase II subsurface 
environmental assessment (on the 46 acres) which is required to determine if contaminants 
are present at the site, and if so, to what extent, and any possible threats to public health. 
 
Proximity to Residents:  The site is located in a predominately light industrial/commercial area, 
but is very close to numerous residential neighborhoods, shopping, and recreation destinations.  
The site is within one-quarter mile of residential neighborhoods to the north and east and 
Railroad Park to the southeast.  The park’s sports fields, dog park, and trails are used by area 
residents and visitors daily.  The property is directly adjacent to Northwood Mobile Home Park 
which has over 450 homes with families who depend on a clean and safe water supply, and are 
susceptible to affected air, water, and soil quality. The site also contains a tributary to Timber 
Creek at its southwest corner.  The Creek is downstream from a designated wetlands area and 
Lake Lewisville which is a source of drinking water for the residents of Denton County. 
 
Real or Perceived Negative Environmental Impacts:  If soil and water contamination is 
discovered at the site due to the RECs found at the property, that contamination could have a 
negative effect on air quality, water quality, soil quality, and public health.  Potentially 
hazardous and life-threatening substances can be found in construction waste and petroleum 
products including Lead, Arsenic, Selenium, Polychlorinate Biphenyls (BCPs), Mercury, and 
Heavy Metals, just to name a few.  Pollutants have the capacity to enter the soil and 
groundwater, which in turn can potentially contaminate drinking water supplies, wells, and 
downstream bodies of water affecting wildlife habitats, causing die-offs, and affecting public 
health.  Soil contamination can contribute to pollutants being passed on to plants and wildlife 

http://www.factfinder.census.gov/
https://geomap.ffiec.gov/FFIECGeocMap/GeocodeMap1.aspx
http://www.bls.gov/news.release/pdf/empsit.pdf
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that come in contact with affected soil.  The most serious of affects is the ability for 
contaminants to be released directly from the soil back into the air, where our residents could 
have direct contact.  Airborne contaminants are leading contributors to breathing difficulties 
including asthma and lung cancers.  Air Quality is one of EPA’s Region 6 priorities, and this 
project will directly address the possible air quality effects of pollutants from Brownfields sites. 
 
B. WELFARE, ENVIRONMENTAL, AND PUBLIC HEALTH IMPACTS 
Welfare Impacts:  The primary welfare issues experienced by the residents of Lewisville are 
related to poverty and housing.  Sixteen percent of all residents, including 18% of children, live 
below the poverty level (U.S. Census, 2015).  Lewisville School District reported in 2014 that 507 
students were homeless, with only one youth homeless shelter in the county.  In Denton 
County, 13% of residents experience severe housing problems such as overcrowding and lack of 
kitchen or plumbing facilities.   Also, the cost of housing – both owning and renting – is above 
the state average (14% and 10%, respectively). 
 
Cumulative Environmental Issues:  The Clean Air Act stipulates that ozone pollution does not 
exceed 75 parts-per-billion.  Yet, in 2013, data from the Texas Commission on Environmental 
Quality (TCEQ) showed that the three-year, eight-hour average of ozone readings in Denton 
County was 87 parts-per-billion, tying with Houston as the highest average in Texas.  In 
Lewisville, on a scale of 100, air quality is reported at 47 and water quality is 72 
(www.bestplaces.net).  Local air and water quality are compromised in part, by the City’s four 
landfills, the Lewisville Power Plant, high traffic volume and goods movement along Interstate 
35 (a five-lane freeway in both directions), and the gas (over 14,000) and oil wells (over 15,000) 
in the Barnett Shale which extends across northern Texas, and contains the entirety of Denton 
County within its boundaries.  landfills release over 10 toxic gases, the most serious of which is 
methane.  In addition, landfills leak toxins into the ground, which can ultimately end up in 
drinking water.  In 2012, the electric power sector accounted for 32% of total greenhouse gas 
emissions in the U.S.  Carbon dioxide (the primary greenhouse gas pollutant) causes rising 
temperatures and sea levels as well as changes in weather patterns and ecosystems.  In 
addition, high levels of truck traffic in Denton County along Interstate 35 also produce large 
amounts of emissions, even when the vehicles are only idling when parked.   
 
Cumulative Public Health Impacts:  Our most vulnerable citizens, including children, the 
elderly, and people with lung disease e.g., asthma, are most at risk from the health impacts of 
brownfields, pollution, and the resulting climate change.  Children (18 years old and younger) 
make up 23% of the Lewisville population, and persons aged 65 and older represent 15%.  
There is a growing body of research that shows air pollution is strongly associated with 
increased chronic disease in children, especially asthma (www.pediatrics.org).  The childhood 
asthma prevalence in the Denton County was 11.0% in 2014, one of the highest in the state of 
Texas (2014 Texas Asthma Burden Report).  Similar to children, the elderly are particularly 
susceptible to environmental exposures.  Regardless of their age, individuals with asthma are 
significantly affected by environmental exposures to various forms of pollution.  Five of the 
most egregious outdoor pollutants that affect asthma patients are nitrogen dioxide, sulfur 

http://www.bestplaces.net/
http://www.pediatrics.org/
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dioxide, ground level ozone, carbon monoxide, and particle pollution.   Ground level ozone, 
frequently found in smog and most prevalent near high-traffic areas, has been shown to impact 
breathing capacity.  The health effects of carbon monoxide, nitrogen dioxide, and sulfur dioxide 
(produced mostly by factories, coal-burning power stations, and transportation vehicles) appear 
to make asthma symptoms worse.  Although asthma is not a fatal disease, according to the 
Texas Department of State Health Services, eight people died from asthma in Denton County 
between 2011 and 2013. 
 
C. FINANCIAL NEED 
Economic Conditions:  The Denton County Transportation Authority (DCTA) was established in 
2002 to provide bus and rail service to the greater Lewisville and Denton area.  Our primary 
revenue source is a 1/2 cent local sales tax from our three (3) member cities - Denton, Highland 
Village, and Lewisville.  The construction of our commuter train system was funded through 
grants.  In 2009, we acquired the brownfields property through condemnation due to the 
inability of the previous owners to pay the required property taxes.  We were not actively 
seeking to purchase the property (more than 77 acres) but the property was underutilized (still 
is) and the location (near two major freeways) was ideal for a planned facility.  A limited Phase 
II assessment was completed at the time of purchase at two sites (Lots D and F, where DCTA 
maintenance facilities are now located).  After acquisition, the extent of possible environmental 
damage became more apparent and it was clear that costly environmental analysis was 
necessary.  With our limited budget, we began to work on phased approaches to assessment 
and clean-up.  A Phase I Assessment was performed in 2013 throughout the remainder of the 
fenced property where no facilities are located currently.  At this time, DCTA is in the process of 
contracting with a qualified contractor who will remove tires, debris, and barrels from the 
property.  The following conditions impact our ability to fund the proposed project:   
 
• The nature of our operations requires us to use grant revenue to complete activities that 

are outside our normal business operations (like soil assessments proposed herein).  We 
receive significant federal grant funding to help offset the cost of public transportation 
services and any additional funding is used for maintenance or long-range capital 
improvements.  It would likely be 5-7 years before the property could be redeveloped if 
DCTA were to perform the assessment on their own. 

• In 2015, we experienced a significant natural disaster (tornadoes and flooding) which 
resulted in southern portions of our commuter rail line being closed.  This impacted our 
commuter rail ridership by 2.3% resulting in lost revenue that was not anticipated.  The 
2015 storms were so severe that the region was declared a federal disaster area and 
projects, such as the assessment and cleanup of the property, were put on hold. 

• In 2015, the Bob Evans Sausage plant in nearby Richardson laid off more than 100 
employees and the Blue Bell Ice Cream facility in Fort Worth laid off or furloughed nearly 
4,000 employees, many of whom were Lewisville residents.  As a result, much of the County 
tax base was reduced in a short time period and the DCTA could not rely on appropriations 
for its ongoing efforts at the site.   
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Financial assistance is needed to complete the Phase II assessment and cleanup at a quicker 
pace in order to make the land usable and environmentally ready for new development.  The 
ultimate objective is to bring new jobs to the region to offset negative economic conditions and 
disruptions experienced by residents in the past few years.  
 
Economic Effects of Brownfields:  The property is currently underutilized and represents lost 
tax revenue, lost job base, and lost economic value.  The property site is extremely large (over 
77 acres total with 46 acres needing Phase II Assessment) and represents significant tax and 
economic potential if pursued for redevelopment.  The following is provided to help underscore 
the value this property represents to the region and realistic ideas for redevelopment: 
• Realistic Redevelopment:  The project site is located at the confluence of the 121 Toll Road 

and I-35 E.  Both transportation facilities are major east/west and north/south corridors, 
respectively and they bisect at the property site.  Companies that need quick access to 
major transportation routes, DFW, and downtown Dallas are quality candidates for this site. 

• A 2008 national study estimated that one permanent job is leveraged per $10,000 - $13,000 
invested in Brownfields redevelopment.  (Evans Paull, “Environmental and Economic 
Impacts of Brownfields Redevelopment,” Northeast-Midwest Institute (2008) – 
http://www.nemw.org/images/stories/documents/EnvironEconImpactsBFRedev.pdf). 

• Leveraging private investment:  The liabilities associated with redeveloping contaminated 
property discourages private investment.   

• Tax Base:  U.S. Conference of Mayors study found that redevelopment of 654 brownfields 
sites in 50 cities between 1993-2010 yielded a $309 million collective tax base increase 
(The United States Conference of Mayors, “Recycling America’s Land: A National Report on 
Brownfields Redevelopment (1993-2010),” 2010 - 
http://www.usmayors.org/pressreleases/uploads/November2010BFreport.pdf).  

 
2. PROJECT DESCRIPTION AND FEASIBILITY OF SUCCESS 
A. PROJECT DESCRIPTION, TIMING AND IMPLEMENTATION  
Project Description:  EPA grant funds will be used to pay for expert consultant assistance to 
develop a Phase II assessment plan and conduct subsurface investigations/assessment.  Based 
on the analysis and outcome of testing, a Clean-up Plan will be requested (outside the scope of 
this grant request).  The specific testing that will be performed includes:  site sampling (soil 
borings and test water wells), laboratory analysis of samples, and report findings.  The activities 
will enable DCTA to determine if hazardous substances and/or petroleum are present at the 
site, and if so, to what extent.  This will enable DCTA to make a thoughtful and successful 
cleanup plan for the site, if necessary.    
 
Redevelopment Strategy/Projected Development:  The City of Lewisville is at a major 
crossroads because most of its land suitable for development has been exhausted.  One idea for 
redevelopment involves looking at current commercial and industrial businesses located in Old 
Town and relocating them to the proposed site, which is more suitable for the type of business.  
For example, there are currently lumber yards and warehouse facilities in Old Town.  Relocation 
of these businesses would free up "downtown" parcels for better use (e.g. retail, restaurants, 

http://www.nemw.org/images/stories/documents/EnvironEconImpactsBFRedev.pdf
http://www.usmayors.org/pressreleases/uploads/November2010BFreport.pdf
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etc.).  The mixed-use developments proposed by the City for Old Town integrate housing with 
retail, commercial, and office uses in proximity to public transit.  These developments will 
promote greater walking and reduce automobile trips thereby reducing air pollution, noise, and 
energy consumption and improving the overall health of the community.  Please see the next 
section regarding the Old Town Master Plan.  In addition, the Brownfields property would also 
be a quality candidate site for a construction "lay down" yard or other open space commercial 
use including car rental storage facility, large trailer storage facility, etc.   
 
Alignment with Land Use and Revitalization Plans:  The project aligns with the following Plans: 

Lewisville Old Town Master Plan:  The 2000 Old Town Enhancement Plan, based upon 
extensive community input, called for the creation of commercial and residential districts that 
would preserve and enhance the unique environment of Old Town (see map for location in 
relation to the Brownfields site).  For landlocked Lewisville, the idea of revitalization has 
become important as the area available for new development citywide decreases.  Without 
annexation of surrounding areas (which promotes urban sprawl and is highly unlikely to be 
supported by the community) additional growth must occur as re-use of existing underutilized 
parcels, Brownfields sites, and obsolete development.  By its very nature, infill (re)development 
preserves resources by reusing existing infrastructure rather than looking to new open space.   
 
Lewisville 2025 Vision Plan:  The 2014 Plan provides the City with a road map for future growth 
and prioritizing projects and strategies for action for the next 10 years.  Specific growth goals 
include the following:  1) businesses that benefit from proximity to DFW International Airport; 
2) small businesses and start-ups opportunities; 3) refreshed and revitalized business locations 
along IH 35E; 4) a vibrant Old Town; 5) job skills and connections; and 6) infrastructure, facilities 
and partnerships that support growth.  
 
DCTA Creating Livable Communities with Transit Plan:  DCTA is working closely with Denton 
County to create livable communities.  This plan focuses on the synergy between land use and 
transit, its effects on the community, and the required steps to encourage the following:  1) 
Affordable housing and access to jobs; 2) Community revitalization and placemaking; and 3) 
Environmental and Air Quality Improvements. 
 
Equitable and/or Sustainable Development Practices:  The proposed project and its alignment 
with DCTA and City growth plans will facilitate redevelopment of the currently unusable 
property to provide new commercial opportunities and new jobs for the existing community.  
The project will also benefit the low-income and minority populations in the target area 
primarily through the creation of jobs, and the remediation of harmful effects of possibly 
contaminated air, soil, and water. 
 
Use of Existing Infrastructure (water, sewer, etc.):  For future development on the project site, 
there is existing water, sewage, streets, and other utilities already available.  Developers that 
may be interested in building on this site (or the relocation of businesses from Old Town) can 
therefore forego considerable infrastructure costs that would be associated with building on a 
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new greenfield site.  Brownfields redevelopment reduces public infrastructure costs, as 
opposed to development on new, "greenfield sites" which requires extension of public sewage 
and water systems, other utilities, streets and other transportation facilities, schools, and parks. 
The revitalization of this idle property will enable reuse of existing public infrastructure.    
 

Table 2 – Project Timeline and Responsible Parties 

  
Major Project Tasks 

Responsible 
Party 

Quarters 
2017 

Quarters 
2018 

Quarters 
2019 

No  1 2 3 4 1 2 3 4 1 2 3 4 
1 Project Management DCTA                         

1.1 
Execute Grant Agreement and 
Kick-Off Meeting with EPA 

DCTA 
                        

1.2 
Develop and Publicly Solicit Bids 
to Select Contractor 

DCTA 
                        

1.3 
Award and Execute Contract 
with Selected Contractor 

DCTA 
                        

1.4 
Project Kick-Off Meeting with 
Key Project Staff and Contractor 

DCTA 
                        

1.5 
Submit Quarterly Financial and 
Performance Reports 

DCTA 
                        

1.6 
Submit Invoices for 
Reimbursement 

DCTA 
                        

1.7 
Complete Final Report and Final 
Reimbursement Request 

DCTA 
                        

1.8 Project Close-Out DCTA                         

1.9 
Records Retention for Three 
Years After Close-Out 

DCTA 
                      

 
> 

2 Community Outreach DCTA                         

2.1 
Plan and Execute Public Meeting 
with Residents and Stakeholders 

DCTA 
                        

2.2 

Post Quarterly Project Status 
Updates to Residents and 
Stakeholders 

DCTA 

                        
3 Phase II Site Assessment Contractor                         

4 
Develop Clean-Up Plan (if 
Necessary) 

DCTA 
                        

 
Contractor Procurement:  Pursuant to Section 460.406 of the Texas Transportation Code, DCTA 
awards contracts for construction, services, or property, other than real property, through the 
solicitation of competitive sealed bids or proposals ensuring full and open competition, and will 
award the highest qualified, lowest bid (DCTA Purchasing Procedures Manual, November 2014).  
DCTA uses and requires contractors and subcontractors to adhere to federal procurement 
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standards, identified in the appropriate program regulations.  Contractors will be required to 
make a good faith effort to make available hiring and contracting opportunities to Minority-
Owned, Women-Owned Business Enterprises (MEBE/WEBE), and Local Workforce Development 
Programs as well as having a concise conflict of interest policy.   
 
Internal steps include: 1) developing a Request for Proposals or Invitation to Bid document that 
includes all EPA bidding and grant requirements; 2) issuing the RFP or IFB by posting to various 
contract boards, newspapers, and the DCTA web site; 3) receiving, reviewing, and ranking 
proposals; 4) cross-referencing with SAM to ensure the selected contractor is not debarred, 
etc.; 5) presenting the successful contractor to the DCTA Board for approval; and 6) issuing a 
contract and Notice to Proceed to the successful contractor.  This process typically requires 45-
90 days.  DCTA has the requisite personnel and experience to successfully manage this process.   
 
Site-Specific Conditions of Property:  The majority of the property is currently fenced and 
unusable (46 acres).  As stated in the Threshold Criteria narrative, Tilford Berry, the previous 
owner, was located on-site and is listed as a closed and abandoned landfill (CALF). Based on the 
CALF listing, the landfill was unpermitted and was reported to be open in 1982. The landfill was 
reported to have construction materials and brush disposed on-site.  Based on the landfilling 
operations, the CALF listing constitutes a REC to the site.  In addition, construction and 
household waste, vehicle tires, barrels and buckets, debris, and 55-gallon drums are littered 
throughout the property.  In 2009, a limited Phase II assessment was conducted at two 
locations on the DCTA property (Lots D and F) where DCTA facilities were built.  No Phase II 
subsurface soil or water investigation has occurred on the undeveloped portions of the 
property.  The draft assessment and report from Lots D and F found that soil samples exceeded 
the Texas Commission on Environmental Quality (TCEQ) TRRP Tier 1 commercial/industrial PCL 
soil medium ingestion route for Arsenic, Lead, Mercury, and Selenium.  Arsenic was found in 
excess in the groundwater. 
 
Obtaining and Securing Site Access:  DCTA is the sole owner of the proposed property and has 
exclusive access to the site. 
 
B. TASK DESCRIPTIONS AND BUDGET TABLE  
Task 1 – Program Management (funded by in-kind DCTA staff hours).  This task includes overall 
program management including:  develop and publicly solicit a sealed bid to select a contractor, 
award and execute an agreement with the selected contractor, documenting activities 
undertaken, and overseeing contractors work for consistency with contractual obligations.  This 
task also includes all grant management activities which include:  execute grant agreement and 
kick-off meeting with EPA; submit financial and performance reports, submit invoices for 
reimbursement, grant close-out, and records retention for three years after grant close-out.  
DCTA will ensure that all required regulatory reports are prepared, approved, and submitted.  
Additionally, this task includes all planning functions needed to prioritize and plan for clean-up. 
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Task 2 – Community Outreach (funded by in-kind staff hours).  DCTA recognizes that it is 
essential to include community residents and stakeholder input throughout all phases of 
project planning, decision-making, and implementation.  This will be accomplished through 
flyers, public meetings, updates to DCTA and stakeholder web sites, press releases, and through 
regular updates to the DCTA Board’s monthly public meetings.  Prior to conducting 
assessments, DCTA will host a public meeting where residents and stakeholders will have the 
opportunity to hear and comment on the assessment process and be introduced to consultants 
selected to work on the project.  Input from the public and community will be recorded and 
evaluated and, if appropriate, incorporated into the project and/or future planning efforts.   
 
Task 3 –  Phase II Site Assessment (request for EPA Brownfields funding).  Through the use of a 
qualified consultant, DCTA will conduct a Phase II subsurface assessment anticipated at a lump 
sum cost of $178,200 (including both petroleum and hazardous substance investigation 
concurrently).   This area is in the feasibility planning stage of redevelopment and it is crucial to 
the viability of the proposed redevelopment to factor in the cost of environmental remediation, 
if needed, early in the process.  This cost is based upon the Phase I assessment and cost 
estimates prepared by Terracon Consultants, Inc. (Terracon).  Assessment activities include:   
• Develop a Health and Safety Plan ($1,000): To be used by personnel during services. 
• Test Trenching ($9,500):  Approximately 36 trenches (two soil samples each) will be 

excavated in selected areas to a depth of 20 feet below grade surface (bgs). 
• Soil Borings ($32,500):  Three shallow (10 feet bgs) and 20 deep (30 feet bgs or five feet 

below the groundwater table) borings will be advanced on-site. 
• Groundwater/Monitoring Wells (Included in Soil Boring costs):  Subsequent to soil boring, 

20 deep soil borings converted to monitoring wells for groundwater sample collection. 
• Monitoring Well Survey ($5,200):  Measurements will be utilized to construct a groundwater 

elevation contour map, indicating groundwater flow and hydraulic gradient. 
• Laboratory Analysis ($61,500):  Select soil and groundwater samples will be analyzed for 

VOCs, TPH, SVOCs, pH and RCRA 8 Metals plus manganese. Additionally, samples may be 
analyzed for TPH TX1006 (aromatic and aliphatic fractionation), synthetic precipitation 
leaching procedure (SPLP), priority pollutants, PCBs and/or herbicides/pesticides. 

• Preparation for Final Report ($4,600):  Final report will include the following:  1) 
documentation of field activities; 2) site plan showing features; 3) test trench/soil 
boring/monitoring well logs; 4) analytical laboratory results and summary; 5) data 
evaluation; and 6) recommendations concerning further action, if necessary. 

• Other Costs:  Field/Consulting Labor and Reporting ($22,000); Waste Removal ($4,300); 
Equipment ($7,900); and Contingency ($29,700). 

 
Task 4 – Clean-up Plan (to be funded with DCTA funds):  Results of the assessment will be used 
to develop a comprehensive clean-up plan.  The Plan will identify if the site will require clean-up 
and the type and degree of clean-up expected to be necessary.  This in turn will be factored into 
current and future redevelopment plans and will supply DCTA with sufficient verifiable 
information regarding environmental challenges.  The Plan will allow DCTA to efficiently and 
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effectively work with developers who might otherwise not be interested in select properties for 
redevelopment due to unknown, but suspected, contamination. 
 
 

Table – 3 Budget (programmatic costs only) 
Budget 
Categories 

Task 1:  
Program 
Management 

Task 2:  
Community 
Outreach 

Task 3:  
Phase II Site 
Assessment 

Task 4:  
Clean-up 
Plan 

TOTAL 

Personnel      
Fringe 
Benefits 

     

Travel      
Equipment      
Supplies      
Contractual:  
Petroleum 

  $89,100  $89,100 

Contractual:  
Hazardous 
Substances 

  $89,100  $89,100 

Total Budget   $178,200  $178,200 
 
Ability to leverage:  DCTA will contribute in-kind staff time to this project by using DCTA funds 
to pay for all staff time for program management.  These in-kind contributions are estimated to 
exceed $10,000 annually over the life of the grant.  DCTA has also committed $108,870 for the 
removal of tires, debris, trash, and barrels from the property listed as the proposed site (please 
see attached match/commitment letter).  Ultimately, DCTA is committed to the redevelopment 
of underutilized land and therefore is committed to provide the necessary funds beyond the life 
of this grant to continue the Brownfields clean-up and redevelopment process. 
 
1. COMMUNITY ENGAGEMENT AND PARTNERSHIPS  
Community Involvement Plan:  The DCTA has a strong history working with established County- 
and City-level Planning Groups to develop a committed constituency in its planning efforts. The 
DCTA will work closely with the City of Lewisville to foster support for planning and 
implementation of its Brownfields Assessment and Cleanup project. Community collaboration 
efforts include community meetings that inform local stakeholders and residents and request 
feedback.  Such efforts will include website and newspaper postings that provide information 
about the status of the project, its goals and objectives, and time frames for completion, as well 
as days and dates of community meetings that invite all public members and various 
community groups to attend and provide input.  We will also deliver door-to-door flyers in 
English and Spanish to the homes located adjacent to the project in the Northwood Mobile 
Home Park to alert residents about activities being performed at the site.  DCTA also has an 
active Citizen’s Advisory Team which provides a forum to exchange information on transit 
related issues, community enhancement; environmental issues; and economic development.   
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Communicating Progress:  DCTA is dedicated to communicating the progress of the proposed 
project throughout the life of the project and beyond.  DCTA and the City of Lewisville will post 
quarterly project status updates via their prospective websites, and at the monthly DCTA 
board’s public meetings.  DCTA will also relay the quarterly status updates to stakeholders for 
inclusion in their flyers, newsletters, and/or website announcements.  Status updates will 
include a phone number and email address to contact DCTA with any comments or concerns. 
 
B. PARTNERSHIPS WITH GOVERNMENT AGENCIES 
Texas Commission on Environmental Equality (TCEQ):  The TCEQ is the Texas state 
environmental authority and is committed to providing support and participation in the project 
planning and implementation phases in order to achieve the best outcomes for the 
environment and community.  The TCEQ has pledged to work with the DCTA on this effort to 
identify and address the unhealthy conditions in the short-term and use the information 
learned from the project to move forward in the long-term cleanup efforts that transform the 
property into usable sustainable land that benefits the entire Lewisville community.  
 
The proposed project has a base of committed partners and stakeholders to assist in its efforts 
to implement the Phase II Assessment and cleanup of the proposed property.  These 
collaborations include the following: 
• City of Lewisville is committed to providing community outreach by informing the public of 

the project and its ongoing progress through City Council meetings, and assisting the project 
in an advisory role by reviewing cleanup plans as they are developed.   

• Denton County Commissioners Court offers its support and commitment to collect and 
provide city- and county-level data that will help frame the assessment and its findings, post 
project progress reports, and also serve in an advisory capacity for project planning. 

• Senator Cornyn provided a letter of support for the project. 
 
Partnerships with Community Organizations:  Community organizations that have expressed 
commitment to the DCTA EPA Brownfields grant application and project include the following: 
• Lewisville Chamber of Commerce represents a unique partnership with business, civic and 

educational leaders in the Denton County to transform the region where businesses 
flourish, education reaches a new level of excellence, and the neighborhoods provide a safe 
and friendly environment.  The Chamber has committed to providing any needed assistance 
to the project, including:  1) participating in project meetings in an advisory role; 2) 
communicating project status and progress to local business through website, community 
newsletters, or community events and announcement boards; and 3) conducting outreach 
and data collection efforts from local businesses.  Please see attached letters. 

 
Partnerships with Workforce Development Programs:  DCTA will work closely with the City of 
Lewisville and Workforce Solutions for North Central Texas (Workforce Solutions), and actively 
encourage local hiring.  DCTA aligns with Workforce Solutions’ mission is to advance business-
driven talent development strategies that promote economic growth, opportunity, and a 
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quality workforce.  As stated above, DCTA utilizes a solicitation of competitive sealed bids 
ensuring full and open competition when selecting bidders.  We may consider including in our 
bid document a desire that the successful contractor work with our local Workforce Solutions 
to hire local employees when working on our project.    
 
PROJECT BENEFITS  
Welfare, Environmental, and Public Health Benefits:  Project benefits include 1) improving the 
welfare of the target community through increased job opportunities and economic 
redevelopment; 2) increased public health through remediation of any toxic contaminants that 
might cause air, soil, and water pollution; and 3) increased environmental sustainability 
including safe water at the site subsurface and downstream, and safe soil for local plants and 
wildlife habitats.  Of highest concern are the most vulnerable populations, including residents 
of 450 mobile homes adjacent to the site who can be affected by site-specific contamination, 
low-income minority residents, children, and the elderly.  The targeted census tract is nearly 
70% minority and has a poverty rate nearly five points higher than the national average – and 
double that of the City of Lewisville.  The DCTA’s long-term goal for the project site is that it 
will ultimately become an important economic building block for the community.  Currently, 
the land is unsightly and likely contaminated with leaked substances from years of legal and 
illegal dumping and buildup of waste.  Funding from the EPA will allow the DCTA to perform a 
Phase II Subsurface Assessment and identify next steps in reaching our overall goal of 
redevelopment, thus improving the welfare, health, and environment of the community. 
 
Air Quality:  In particular, this project will help EPA Region 6 meet its priority, Improving Air 
Quality.  The proposed project will determine possible pollutants and contaminants that may be 
present at the site such as Lead, Petroleum, Arsenic, Selenium, Heavy Metals, and more.  Once 
contaminants are identified and a plan for cleanup are developed, this project will profoundly 
contribute to the reduction of threats to human health (e.g., asthma and cancer) and the 
environment, and will improve air quality.  In 2008, Evans Paull stated in The Environmental and 
Economic Impacts of Brownfields Development, “the findings from [the 2001 U.S. Conference of 
Mayors] three case studies indicate that brownfields projects, in comparison to alternative 
greenfields projects, save between 20% and 40% of vehicle miles traveled. This translates 
directly to air emissions reductions or savings of a similar magnitude.” 
 
Economic and Community Benefits:  The site is ideal for commercial and industrial businesses, 
and could mean jobs for hundreds of area residents – improving the economy and 
strengthening the community.  The DCTA will follow strategies outlined in the Phase II 
assessment to ensure the site is safe and clean for new manufacturing, shipping, or commercial 
businesses.  The economic benefit of such a business center could be critical in the lives of 
county residents who have seen numerous job losses and natural disasters.  Industrial and 
commercial centers such as the type considered for the project site offer a wide range of 
employment opportunities for a broad spectrum of workers, from entry-level blue collar jobs to 
management and executive leadership.  Requirements vary, and options can include 
opportunities for workers without post-high school education.  In addition, benefits will include 
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an increase in property taxes to support infrastructure needs, elimination of the blighted area, 
and increased community pride for an area that will transform from an eyesore to a thriving 
center for economic prosperity.  As stated above, this aligns with the Lewisville Old Town Plan, 
the Lewisville 2025 Plan, and the DCTA Creating Livable Communities with Transit.  Please see 
above for descriptions of the listed Plans. 
 
PROGRAMMATIC CAPABILITY AND PAST PERFORMANCE  
Audit Findings:  DCTA has never had any adverse audit findings associated with any federal or 
non-federal assistance agreements. 
 
Programmatic Capability:  DCTA has a strong history of managing large projects from concept 
to completion using a variety of local, state, and federal funding.  DCTA has a dedicated Capital 
Projects Project Manager, a Financial Coordinator, and Chief Operating Officer who all 
contribute to project management, financial management and reporting.  This is an 
experienced team that is able to competently complete post-award requirements including 
required financial and accounting reports, work plan, budget, and other required forms.  The 
team includes the following: 
• Project Director:  Raymond Suarez, Chief Operating Officer.  Mr. Suarez is responsible for 

developing, organizing, and directing the implementation of the proposed project.  Mr. 
Suarez is a proven transportation operations and technology leader with more than 30 
years of experience with similar projects both in the public and private sector. 

• Project Manager:  Ann Boulden, PMP, Capitol Projects.  Ms. Boulden will oversee all day-to-
day activities and work with the Project Director to ensure that all phases of work are 
completed within the designated timeline and within budget.  She will work closely with the 
Financial Coordinator to complete the required financial and accounting reports, submit 
invoices for reimbursement, complete the final report, project close-out, and the retention 
of records for three years after close-out.  Ms. Boulden has over 21 years of experience with 
similar projects including working with stakeholders and managing and guiding consultants. 

• Financial Coordinator:  Anna Mosqueda, DCTA CFO.  Ms. Mosqueda and her staff will work 
with the Project Manager to complete the required financial and accounting reports, submit 
invoices for reimbursement, complete the final report, project close-out, and records 
retention.  Ms. Mosqueda has over 25 years of experience with similar projects. 

  
In addition, DCTA has a centralized purchasing and procurement department which will be used 
to acquire contractors and consultants for this project.  The procurement department is well-
versed and has successfully administered procurements following federal regulations.  We will 
procure an experienced and qualified consultant to perform the Phase II assessments and we 
will follow our local procurement policy which is more stringent than federal procurement 
regulations.  We are experienced in developing request for proposal or qualification 
documents, reviewing, ranking, and selecting the most responsive bidder, submitting bid results 
to our Board for approval, executing consultant contracts, and managing/monitoring the work. 
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Measuring Environmental Results: Anticipated Outputs/Outcomes:  Our ultimate goal is three-
fold.  First, we must identify if there is contaminated soil or groundwater at the project site and 
if yes, to what extent.  Second, after this analysis, we will perform the appropriate clean-up, if 
the testing confirms we must mediate the contamination.  And finally, we want the project to 
yield redevelopment that will in turn provide a place for new businesses or the relocation of 
businesses, new jobs, and increased tax revenue for the location.   
 

Table 4.  Anticipated Outputs and Outcomes 
Output 

(must be measurable during the grant 
performance period) 

Outcomes 
(not necessarily achievable during the grant 

performance period) 
• Number of Phase II site assessments 
• Number/type of community groups notified 

and involved during process 
• Number of community meetings/public 

workshops held 
 

• Increased industrial real estate inquiries for 
the site 

• Increased property tax revenue for the 
location 

• Number of new businesses located at the site 
• Number of jobs created 

 
DCTA Has Not Received an EPA Brownfields Grant but has Received Other Federal or Non-
Federal Assistance Agreements. Past Performance and Accomplishments:  Given the nature of 
our core business (transit) the majority of our grant funding is from the U.S. Department of 
Transportation's Federal Transit Administration.  We are also currently in receipt of a trail grant 
from the Texas Department of Transportation and four grants from the Federal Emergency 
Management Agency.  All of these grants require compliance with federal rules and regulations, 
similar to those that will be required for an EPA Brownfields grant.  The following five examples 
are provided to underscore our ability to manage federal grant proceeds:   
• Federal Transit Administration, $200,000 to conduct an Operational Analysis planning 

study of our existing bus service.  We hired a consultant, Nelson Nygaard, to perform the 
planning study which included a public outreach effort.  Service recommendations for 
Highland Village were implemented in April 2016 and recommendations for Lewisville were 
completed in August 2016.  Operational recommendations for Denton will be completed in 
Fiscal Year 2017.  This project requires the DCTA to follow federal procurement regulations, 
allowable cost principles, and financial accounting principles.   

• Federal Transit Administration, $12.5 million to install a positive train control system that 
stops a train automatically if certain conditions are present (e.g. train-to-train collision, 
etc.).  DCTA contracted with Alstrom to implement the project and we are currently at 90% 
design.  Vehicle installation began in October 2016 and the project is expected to be 
completed by December 2017.  Quarterly reports have been submitted on time using the 
FTA's online portal called TrAMS.  This project requires the DCTA to follow federal 
procurement regulations, allowable cost principles, and financial accounting principles. 

• Federal Transit Administration, $8.2 million to construct a 22,613 square-foot operations 
and maintenance facility to accommodate the DCTA bus fleet.  The facility was constructed 
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and completed in May 2016.  This grant will be closed out by December 2016.  Again, this 
grant required DCTA to comply with signficant federal and state rules and regulations.  

• Federal Transit Administration, $360,000 to acquire bus scheduling software and COGNOS, 
a financial reporting software program.  Acquiring the licenses and implementation support 
for the bus scheduling software was complete in September 2016.  An RFP will be released 
in January 2017 for the financial software program.  Completion of the financial software 
program is expected to be completed by the end of December 2017. 

• Federal Emergency Management Agency, $493,239 to repair 6,000 linear feet section of 
railroad track damaged as a result of severe storms.  This project will be completed in 
February 2017.  Management of this grant requires adherence to federal environmental 
laws (NEPA), federal procurement, and submission of quarterly reports. 
 

Work Plan, Schedule, and Terms and Conditions Compliance:  For the five examples provided 
above, we are compliant with each work plan, schedule, and terms and conditions and we are 
making progress towards achieving the expected results of the grant in a timely manner.  There 
are no corrective actions necessary (to date) for the five examples provided above nor for any 
other active grant the DCTA is managing.  When a corrective action is necessary, for example a 
time extension, we follow the specific grant's instructions which typically requires a formal 
request on letterhead and an explanation why a time extension is required. 
 
History of Timely and Acceptable Reporting and Grant Management:  The DCTA receives and 
manages federal, state, and regional grants on an annual basis.  To track grant funding, we use 
a fully automated financial management and reporting system.  We are able to maintain 
separate fund accounts for each funding source and provide appropriate financial reports that 
clearly demonstrate our ability to manage large amounts of funds for very complex projects.  
Programs are monitored annually by an independent auditor and we are accustomed to 
unscheduled audits.  All required reports and documents have been submitted on time and 
there have been no adverse audit findings from a government agency nor has DCTA been 
required to comply with high risk terms and conditions.  We are well versed and skilled in 
understanding the Super Circular, Federal Executive Orders, and the Code of Federal 
Regulations, etc.  Upon receipt of a new grant award, we have a systematic process for 
managing the project and grant funds that includes developing a master Tracking Table that 
assigns roles and responsibilities to DCTA staff across all functions including procurement, 
finance, and the project manager/engineer.  We have an all-hands kick-off meeting to review 
the grant agreement, milestones, and budget and then meet either monthly or bi-monthly 
thereafter until the grant agreement is closed out.  Reporting is a key component of these 
review meetings.  If a specific grant award requires electronic reporting, we register as required 
with the online system and become familiar with the requirements early in the process.  We 
also calendar each report date and begin working on the required report approximately 30 days 
prior to the report deadline.  We are also in the process of developing a Grant Management 
Procedures Manual to guide our activities from grant writing through to close-out and records 
retention.  We expect this manual to be completed in 2017. 

*End 15-Page Narrative* 



Regional Priorities Form/Other Factors Checklist 

Name of Applicant: _________________________________________________________ 

Other Factor Page # 
None of the Other Factors are applicable.  
Community population is 10,000 or less. 
Applicant 
territory. 

is, or will assist, a federally recognized Indian tribe or United States 

Target brownfield sites are impacted by mine-scarred land. 
Project is primarily focusing on Phase II assessments. 
Applicant demonstrates firm leveraging commitments for facilitating brownfield 
project completion by identifying amounts and contributors of funding in the 
proposal and have included documentation. 
Recent (2008 or later) significant economic disruption has occurred within 
community, resulting in a significant percentage loss of community jobs and tax 
base. 
Applicant is one of the 24 recipients, or a core partner/implementation strategy 
party, of a “manufacturing community” designation provided by the Economic 

Denton County Transportation Authority

Regional Priorities Other Factor 

If your proposed Brownfields Assessment project will advance the regional priority(ies) 
identified in Section I.F., please indicate the regional priority(ies) and the page number(s) for 
where the information can be found within your 15-page narrative. Only address the priority(ies) 
for the region in which your project is located. EPA will verify these disclosures prior to 
selection and may consider this information during the selection process. If this information is 
not clearly discussed in your narrative proposal, it will not be considered during the selection 
process. 

Regional Priority Title(s): 
Improving Air Quality_____________________________________________________________________________ 

_____________________________________________________________________________ 

Page Number(s):  2-4 and 12 

Assessment Other Factors Checklist 

Please identify (with an x) which, if any, of the below items apply to your community or your 
project as described in your proposal. To be considered for an Other Factor, you must include the 
page number where each applicable factor is discussed in your proposal. EPA will verify these 
disclosures prior to selection and may consider this information during the selection process. If 
this information is not clearly discussed in your narrative proposal or in any other attachments, it 
will not be considered during the selection process. 

X, Page 2

X, Page 10
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Letters of Support/Commitment 

Agency Received 
Denton County Judge Mary Horn Yes 
Lewisville Chamber of Commerce Yes 
Senator Cornyn Yes 

 



 

MARY HORN 
Denton County Judge 

 

Courthouse-on-the-Square ● 110 West Hickory ● Denton, Texas 76201 

(940) 349-2820 ● Fax (940) 349-2821 ● www.dentoncounty.com 

December 13, 2016 

 

Mr. Jim Cline, President 

Denton County Transportation Authority 

604 East Hickory Street 

Denton, TX 76205 

 

RE:  DCTA Brownfields Assessment Grant Application 

 

Dear Mr. Cline: 

 

On behalf of the Denton County Commissioners Court, I would like to extend our support to the 

Denton County Transportation Authority (DCTA) on its application for an EPA Brownfields 

Assessment grant.   

 

The DCTA’s proposed project, to assess the level of pollutants at its Rail Maintenance Facility in 

the City of Lewisville, is greatly needed to determine exactly what substances may or may not be 

present.  The property is located in a floodplain, upstream from a designated wetlands area and 

Lake Lewisville, which is a source of drinking water for the area.  This proposed project will 

inform county-level planners and other experts on the extent of hazardous contaminants in the 

soil and the level of groundwater contamination at the site and will provide a starting point to 

begin development of a cleanup plan to remove the substances that might negatively affect air 

and water quality and public health. 

 

We hope the DCTA is awarded the EPA Assessment grant.  While the county is unable to 

provide financial impact towards the project, we would be able to post a project progress report 

on our website or provide data available to our offices through various online sources.   

 

Please keep us informed of the status of your grant opportunity as performing soil and water 

investigations throughout the site to determine next steps for further cleanup activities  is a vital 

endeavor for the well-being of the county. 

  

Sincerely, 

 

 
 

Mary Horn 

Denton County Judge 

 

cc: Denton County Commissioners Court members 
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ELIGIBILITY AND ADDITIONAL DOCUMENTATION ATTACHMENT 

 

1. Threshold Criteria Narrative 
2. Texas Commission on Environmental Quality’s (TCEQ) Petroleum-Site Eligibility 

Determination 
3. Project Location Map 
4. Topographic Map 
5. Site Plan 
6. Sample Photo Page 
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THRESHOLD CRITERIA DOCUMENTATION 

1. Applicant Eligibility:  The Denton County Transportation Authority (DCTA) is an eligible 
county entity as specified in the EPA brownfields Assessment Grant guidelines.  In addition, Paul 
Johnson the EPA Region 6 contact confirmed that, “DCTA is an eligible applicant as they are a 
‘quasi-governmental agency.’ No additional documentation is required,” on November 29, 
2016. 
 
2. Community Involvement:  DCTA will work closely with guidance from the Texas Commission 
on Environmental Quality (TCEQ), the City of Lewisville, public health agencies, community 
groups, and other stakeholders to ensure that the public is well informed throughout the 
proposed project and beyond.  DCTA and the City of Lewisville are committed to posting project 
status updates and public meeting information on their prospective websites and newsletters 
throughout the duration of the project.  DCTA is also committed to informing all stakeholders 
who have supplied a letter of commitment of public meetings and status reports so that the 
stakeholders may in turn convey any information to their members and constituents. 
 
III.C. Additional Threshold Criteria (for Site-Specific Proposals Only) 
  
1. Basic Site Information  

a. DCTA Lewisville Maintenance Facility 
b. 640 Texas 121 Business, Lewisville, Texas 75057 
c. Denton County Transportation Authority (DCTA) 

 
2. Status and History of Contamination at the Site:  During an initial Phase I assessment of the 
property in 2013, the property was found to contain over 75 visible 55-gallon drums and 
barrels, 5-gallon buckets, tires, construction waste including concrete and rebar, and debris.  
The barrels and buckets are empty except for rain water and an oily residue.  The proposed 
project is to implement a Phase II subsurface assessment to determine if there are any 
petroleum and hazardous substances present at the site, and if so, to what extent. 
 
Operational History:  Based on a review of historical information, the site consisted of vacant 
land with a rural farmstead located on the central portion of the site from the early 1940s to 
the late 1990s. Gravel mining operations occurred on the northern and southern portions of 
the site from the mid-1960s to the early 1980s. Landfilling of the quarries with rock and 
construction materials appears to have occurred from the 1980s until the early 2000s.   A 
junkyard was located on the northwestern portion of the site in the early 2000s and illegal 
dumping of household trash, construction materials, tires, drums and road construction 
materials occurred throughout the site until 2011, when the DCTA Operations and Maintenance 
Facility was constructed on-site. The landfilling operations, numerous on-site unlabeled drums 
and former junkyard constitute recognized environmental conditions (REC) to the site. 
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Current Uses:  Portions of the property are used for DCTA’s Rail Maintenance Facility which 
includes one tank hold for the 16,000-gallon diesel underground storage tank (UST), three 
hazardous materials sheds with secondary containment, two pits with floor drains for train 
maintenance, one train wash bay with floor drains, one oil/water separator connected to the 
pits and train wash bay, a paint booth with four emission stacks, one back-up emergency 
generator with a 250-gallon diesel aboveground storage tank (AST), electric aboveground 
hydraulic lifts, three above-head crane systems, one municipal trash receptacle, and pad and 
pole-mounted electrical transformers.  The building is equipped with an underground vent 
system for methane mitigation and control.  This was necessary due to the building’s proximity 
to the underground former quarry and landfill.  Based on site observations, regulatory status 
and/or age (less than 2 years old), the site reconnaissance of the DCTA maintenance and 
operations facility did not identify RECs to the site. 
 
Environmental Concerns:  Due to the limited Phase II subsurface assessment findings at two 
locations (Lot D and F) on the DCTA property including excess levels of Arsenic, Lead, Mercury, 
and Selenium in the soil and groundwater, the most pressing environmental concerns are air, 
water, and soil quality, and public health.  The site contains a tributary of Timber Creek at the 
southwest corner of the property and is upstream from a recognized wetlands area and Lake 
Lewisville (a source of drinking water for the City of Lewisville).  The proposed site is also 
located adjacent to Northwood Mobile Home Park with over 450 homes with families who 
depend upon safe water to drink and clean air to breathe. 
 
Site Contamination:  Tilford Berry, located one-quarter mile south of the intersection of Texas 
121 Business and Railroad Street, was located on-site and is listed as a closed and abandoned 
landfill (CALF). Based on the CALF listing, the landfill was unpermitted and was reported to be 
open in 1982. The landfill was reported to have construction materials and brush disposed on-
site.  Based on the landfilling operations, the CALF listing constitutes a REC to the site.  In 
addition, over 75 barrels are littered throughout the property and are currently empty due to 
the removal or lack of bungs.  Some of the barrels and buckets are partially filled with rainwater 
and oily substances.  The main purpose of the proposed Phase II subsurface assessment is to 
identify if there are hazardous substances and/or petroleum present throughout the fenced 
and unused portions of the site.  In 2009, a limited Phase II assessment was conducted at two 
locations on the DCTA property (Lots D and F) where DCTA facilities were built to house the rail 
maintenance facilities.  No Phase II subsurface soil or water investigation has occurred on the 
undeveloped portions of the property (approximately 46 acres).  The draft assessment and 
report found that soil samples exceeded the Texas Commission on Environmental Quality 
(TCEQ) TRRP Tier 1 commercial/industrial PCL soil medium ingestion route for Arsenic, Lead, 
Mercury, and Selenium.  Arsenic was found in excess in the groundwater.  The proposed project 
will determine the extent of contamination throughout the property and identify the most 
effective process to ensure proper cleanup of substances that could affect air and water quality, 
and public health for residents and businesses in the community. 
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3. Brownfields Site Definition:  The proposed site is a real property, the expansion, 
redevelopment, or reuse of which may be complicated by the presence or potential presence of 
a hazardous substance, pollutant, or contaminant owned by DCTA and located at 640 Texas 121 
Business, Lewisville, Texas 75057.  The property is not listed or proposed for listing on the 
National Priorities List, is not subject to unilateral administrative orders, court orders, 
administrative orders on consent, or judicial consent decrees issued to or entered into by 
parties under CERCLA, and is not subject to the jurisdiction, custody, or control of the U.S. 
government. 
  
4. Enforcement or Other Actions:  There are no known ongoing or anticipated environmental 
enforcement or other actions related to the proposed brownfield site. 
  
5. Sites Requiring a Property-Specific Determination:  The proposed project site does not 
require a site-specific determination.  The property does not meet any of the special classes of 
property which require a site-specific determination. 
 
6. Site Eligibility and Property Ownership Eligibility:  The proposed property is a combination 
of petroleum and hazardous materials site, and is considered predominately a petroleum site 
with indistinguishable contamination areas throughout the site.  Please see responses to 
section (b) Property Ownership Eligibility – Petroleum Site per the Threshold Eligibility 
instruction in the guidelines below.  
 
(a) Property Ownership Eligibility – Hazardous Substance Sites  
 
Not applicable. 
 
(1) CERCLA § 107 Liability  
 
Not applicable. 
 
(2) Information on Liability and Defense Protections  
 
Not applicable. 
 
b. Timing and/or Contribution Toward Hazardous Substances Disposal  
 
Not applicable. 
 
c. Pre-Purchase Inquiry  
 
Not applicable. 
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d. Post-Acquisition Uses  
 
Not applicable. 
 
e. Continuing Obligations  
 
Not applicable. 
 
(b) Property Ownership Eligibility - Petroleum Sites (Disregard this item if you do not have a 
petroleum site.)  
 
A state determination letter was requested from the Texas Commission on Environmental 
Quality (TCEQ) on December 8, 2016.  Please see the attached Petroleum-Site Eligibility 
Determination. 
 
(1) Information Required for a Petroleum Site Eligibility Determination  
 
2010 – Present:  Denton County Transportation Authority 
1964 – 2010:  Tilford Berry 
1949 – 1964:  Laura Wright 
1898 – 1949:  Henry Wright  
 
The current owner DCTA acquired ownership of the property from Tilford Berry’s family 
through eminent domain/condemnation.  The condemnation was necessary because the 
property owners were going into default due to inability to pay the property taxes on the land.  
 
No party has been identified as the responsible party for the contamination at the site. The 
current owner, DCTA, acquired the property through condemnation.  The previous owner was 
unable to pay the property taxes on the property and are unable to pay for site assessment 
and/or cleanup.  The current owner is not responsible for contamination and has taken steps to 
remediate the contamination at the site.  DCTA fenced the vacant land located on the property 
where illegal dumping occurred while under the ownership of Tilford Barry.  The DCTA also 
performed a Phase I assessment on the vacant land in 2013 which identified household trash, 
construction materials, tires, drums (approximately 75+) and road construction materials 
occurred throughout the site that constitute recognized environmental conditions (REC).  The 
DCTA is currently in the process to procure a contractor to remove and properly dispose of the 
construction materials, tires, drums, and debris from the site as a first step in the cleanup 
process. 
 
Terracon Consultants, Inc. (Terracon) performed the Phase I assessment of the proposed 
property in 2013.  This Phase I Environmental Site Assessment (ESA) was performed in 
accordance with Authorization of Services, and was conducted consistent with the procedures 
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included in ASTM E 1527-05, Standard Practice for Environmental Site Assessments: Phase I 
Environmental Site Assessment Process. The ESA was conducted by Meghan N. Espinoza, 
Environmental Professional, who performed the site reconnaissance on February 19, 2013.  This 
assessment revealed no evidence of recognized environmental conditions (REC) located on the 
property except for the following which occurred prior to DCTA ownership:   
 

• Gravel mining/landfilling operations on the northern and southern portions, occurred 
on-site from the mid-1960s to the early 2000s; 

• A junkyard was formerly located on the northwestern portion of the site in the early 
2000s; and 

• Numerous unlabeled 55-gallon drums are located throughout the site. 
 
Phase I Environmental Site Assessment available upon request. 
 
The site is determined to be “relatively low risk” compared to other petroleum sites in Texas. 
The proposed site is not receiving or using Leaking Underground Storage Tank (LUST) Trust 
Fund Monies, nor is the site subject to a response under the Oil Pollution Act (OPA). 
 
The proposed site does not have any judgements, orders, or third party suits identifying a 
responsible party for the proposed site. 
 
The site is not subject to any order under section 9003(h) of the Solid Waste Disposal Act. 
 
No party(ies) has been officially identified as responsible for the contamination at the site.  
Please note that DCTA acquired the property through condemnation due to the previous 
owner’s inability to pay the property taxes associated with the property.  If the previous owners 
are found to be responsible for the contamination at the site, they are unable to provide the 
funds necessary for assessment and/or cleanup of contaminants found on the property. 
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Project Location Map

Old Town District

Project Site

Northwood Mobile 
Home Park
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Denton County Transportation Authority
Lewisville Maintenance Facility Phase II Subsurface Investigation Project                                                           Site Plan



Denton County Transportation Authority
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Sample Site Photos

Figure 1. View of typical dumping 
throughout site.

Figure 2. Typical concrete fill material 
throughout site.

Figure 3. View of dirt pile with 
aggregate.

Figure 4. Unsightly and stressed 
vegetation throughout project site.

Figure 5. 55-gallon drums (approximately 
75+) throughout the site.

Figure 6. Drums are  empty except for 
rain water and unknown oily substances..
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_____________________________________________________________________________________ 
 

Per page 3 of Application Package; Question 14, the areas affected by the project are the City of 
Lewisville, Texas and Denton County, Texas. 



OMB Number: 4040-0004
Expiration Date: 10/31/2019

* 1. Type of Submission: * 2. Type of Application:

* 3. Date Received: 4. Applicant Identifier:

5a. Federal Entity Identifier: 5b. Federal Award Identifier:

6. Date Received by State: 7. State Application Identifier:

* a. Legal Name:

* b. Employer/Taxpayer Identification Number (EIN/TIN): * c. Organizational DUNS:

* Street1:

Street2:

* City:

County/Parish:

* State:

Province:

* Country:

* Zip / Postal Code:

Department Name: Division Name:

Prefix: * First Name:

Middle Name:

* Last Name:

Suffix:

Title:

Organizational Affiliation:

* Telephone Number: Fax Number:

* Email:

* If Revision, select appropriate letter(s):

* Other (Specify):

State Use Only:

8. APPLICANT INFORMATION:

d. Address:

e. Organizational Unit:

f. Name and contact information of person to be contacted on matters involving this application:

Application for Federal Assistance SF-424

Preapplication

Application

Changed/Corrected Application

New

Continuation

Revision

12/20/2016

Denton County Transportation Authority

68-0569464 1967047820000

1955 Lakeway Drive

Lewisville

TX: Texas

USA: UNITED STATES

75057-6440

Capital Projects

Ms. Ann

Boulden

Project Manager

972-966-5112 972-221-4601

aboulden@dcta.net

Funding Opportunity Number:EPA-OLEM-OBLR-16-08 Received Date:Dec 20, 2016 11:18:38 AM ESTTracking Number:GRANT12308971



* 9. Type of Applicant 1: Select Applicant Type:

Type of Applicant 2: Select Applicant Type:

Type of Applicant 3: Select Applicant Type:

* Other (specify):

* 10. Name of Federal Agency:

11. Catalog of Federal Domestic Assistance Number:

CFDA Title:

* 12. Funding Opportunity Number:

* Title:

13. Competition Identification Number:

Title:

14. Areas Affected by Project (Cities, Counties, States, etc.):

* 15. Descriptive Title of Applicant's Project:

Attach supporting documents as specified in agency instructions.

Application for Federal Assistance SF-424

X: Other (specify)

County Transport. Authority

Environmental Protection Agency

66.818

Brownfields Assessment and Cleanup Cooperative Agreements

EPA-OLEM-OBLR-16-08

FY17 Guidelines for Brownfields Assessment Grants

NONE

Lewisville Maintenance Facility Phase II Subsurface Investigation Project

View AttachmentsDelete AttachmentsAdd Attachments

View AttachmentDelete AttachmentAdd Attachment3_Affected Areas_DCTA Brownfields_122016.pd

Funding Opportunity Number:EPA-OLEM-OBLR-16-08 Received Date:Dec 20, 2016 11:18:38 AM ESTTracking Number:GRANT12308971



* a. Federal

* b. Applicant

* c. State

* d. Local

* e. Other

* f.  Program Income

* g. TOTAL

.

Prefix: * First Name:

Middle Name:

* Last Name:

Suffix:

* Title:

* Telephone Number:

* Email:

Fax Number:

* Signature of Authorized Representative: * Date Signed:

18. Estimated Funding ($):

21. *By signing this application, I certify (1) to the statements contained in the list of certifications** and (2) that the statements 
herein are true, complete and accurate to the best of my knowledge. I also provide the required assurances** and agree to 
comply with any resulting terms if I accept an award. I am aware that any false, fictitious, or fraudulent statements or claims  may 
subject me to criminal, civil, or administrative penalties. (U.S. Code, Title 218, Section 1001)

** The list of certifications and assurances, or an internet site where you may obtain this list, is contained in the announcement or agency 
specific instructions.

Authorized Representative:

Application for Federal Assistance SF-424

* a. Applicant

Attach an additional list of Program/Project Congressional Districts if needed.

 * b. Program/Project

* a. Start Date: * b. End Date:

16. Congressional Districts Of:

17. Proposed Project:

TX-026 TX-026

Add Attachment Delete Attachment View Attachment

06/01/202006/01/2017

178,200.00

0.00

0.00

0.00

0.00

0.00

178,200.00

a. This application was made available to the State under the Executive Order 12372 Process for review on

b. Program is subject to E.O. 12372 but has not been selected by the State for review.

c. Program is not covered by E.O. 12372.

12/20/2016

Yes No

Add Attachment Delete Attachment View Attachment

** I AGREE

Ms. Anna

Mosqueda

Chief Financial Officer

(972) 316-6114

amosqueda@dcta.net

Anna Mosqueda

* 20. Is the Applicant Delinquent On Any Federal Debt?  (If "Yes," provide explanation in attachment.)

* 19. Is Application Subject to Review By State Under Executive Order 12372 Process?

12/20/2016

If "Yes", provide explanation and attach 

Funding Opportunity Number:EPA-OLEM-OBLR-16-08 Received Date:Dec 20, 2016 11:18:38 AM ESTTracking Number:GRANT12308971
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